
ADDENDUM NO. TWO

State of Nebraska
AS / State Building Division
Norfolk Veterans Home Roof Replacement
600 East Benjamin Avenue
Norfolk, Nebraska 68701

JEO Project No. R140877.02

NOTICE:

THIS ADDENDUM IS ISSUED BY ARCHITECT TO ALL KNOWN INDIVIDUALS, FIRMS OR 
CORPORATIONS WHO HAVE OBTAINED OR RECEIVED BIDDING DOCUMENTS FOR 
ABOVE LISTED PROJECT.

THIS ADDENDUM IS HEREBY MADE A PORTION OF BIDDING DOCUMENTS OR 
CONTRACT DOCUMENTS AS APPROPRIATE.  BIDDERS ARE REQUIRED TO 
ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN APPROPRIATE SPACE ON BID FORM.

INDEX ITEMS
Revision(s) to Specifications S-1 
Clarification(s) C-1 – C-10
Pre-Bid Meeting Sign-In Sheet                                                (3) pages

Marvin C. Larson, AIA                                                                  DATE:  March 4, 2016         
Project Architect

Total Number of pages included in this addendum – 7 pages



REVISIONS TO SPECIFICATIONS

AD – 2 Item S-1
Advertisement for Bids

A. Delete the first two paragraphs of the Advertisement for Bids and replace with 
the following;

“Sealed proposals for furnishing all plant, equipment, transportation, tools, materials, 
labor and skills necessary and incidental to perform all work described in the Proposed 
Contract Documents entitled:  State of Nebraska

                                         AS / State Building Division
                            Norfolk Veterans Home – Roof Replacement

                                         600 East Benjamin Avenue
                                         Norfolk, Nebraska 68701

will be received at the State of Nebraska, AS/State Building Division, located at State 
Building Division, 1526 "K" St. Suite 200, Lincoln, Nebraska until 2:00 P.M. on March 22, 
2016 and will then be publicly opened and read aloud.”

CLARIFICATIONS 

AD - 2 Item C-1
Background Checks

A. The Contractor and Sub-Contractors will be required to conduct background 
checks on all workers prior to the commencement of any work on site, Refer to 
Special Conditions, Paragraph #12.

B. All cost associated with the required background checks shall be accrued to the 
Contractor and Sub-Contractor.  

C. Contractors and Sub-Contractors shall contact the Nebraska State Patrol to 
obtain the most current pricing and turnaround time for the required 
background checks.

AD - 2 Item C-2
Work Days and Work Day Hours

A. Work days and work day hours shall be as specified on Sheet ‘A000’, General 
Notes #3 and #4, which state the following;

 
  “3. Contractor shall limit on site work hours from 7:00 a.m. to 6:30 p.m. Monday 

thru Friday.  Contractor shall notify the Owner, not less than (3) days in 
advance if work is to continue through the weekend.  All weekend work will 
require an advanced approval from the Owner.”

 



“4. During the duration of the project, it is expected that the Owner will have 
certain events that will require the Contractor to clean, organize, and make 
the site presentable and safe.  The Owner shall notify the Contractor not less 
than one week prior to each planned event.”

AD - 2 Item C-3
Additional Site Visits

A. If deemed necessary, additional site visits may be arranged with Jeff Rethwisch, 
Facility Maintenance Supervisor.  
1. Jeff Rethwisch’s cell number:  402.371.9012

2. Site visits shall be limited to Monday through Friday and between the hours of 
8:00 am and 5:00 pm, local standard time.

AD - 2 Item C-4
Core Samples of the Existing EPDM Roof Systems

A. Two core samples were taken and reviewed from the existing EPDM roof system 
on Area ‘A’.
1. Core Sample No. 1 was taken at an overlay cricket location, which revealed 

the following components listed from the top down;
 EPDM Membrane
 1/4 inch DensDeck
 Tapered Extruded Formular Insulation
 1/4 inch DensDeck
 Oriented Strand Board Roof Decking

2. Core Sample No. 2 was taken from the field, which revealed the following 
components listed from the top down;

 EPDM Membrane
 1/4 inch DensDeck
 1/4 inch DensDeck
 Oriented Strand Board Roof Decking

 
B. One core sample was taken from the field of the existing EPDM roof system on 

Area ‘E’.  This sample revealed the following components listed from the top 
down;
 EPDM Membrane
 1/4 inch DensDeck
 1/4 inch DensDeck
 Oriented Strand Board Roof Decking



C. One core sample was taken from the field of the existing EPDM roof system on 
Area ‘G’.  This sample revealed the following components listed from the top 
down;
 EPDM Membrane
 1/4 inch DensDeck
 1/4 inch DensDeck
 Oriented Strand Board Roof Decking

AD - 2 Item C-5
Building Permit

A. According to the City of Norfolk’s Building and Inspections Department, building 
permits are not required for roof replacement projects.

AD - 2 Item C-6
Existing Fencing at Courtyards

A. The existing fencing enclosing the courtyards shall remain in place during 
construction, refer to Note #8 on Sheet ‘A000’.

AD - 2 Item C-7
Sod Replacement

A. The Contractor shall provide and install sod in those grass turf areas that have 
become damaged due to the Contractor’s construction activities.  Seeding is not 
acceptable.

AD - 2 Item C-8
Contract Time 

A. The Contractor shall commence work under the Contract on the earliest possible 
date after signing of Contract by both parties and shall fully complete all work 
thereunder within the time limit designated in the specifications and to be made 
a part of the Contract.  

B. It is the desire of the Owner to have the work completed within the 2016 
calendar year.

C. Contract time extensions will be reviewed and considered on a case by case 
basis.  The Contractor shall take all necessary actions to complete the work 
within time frame identified in the signed Standard Form of Agreement between 
Owner and Contractor.

AD - 2 Item C-9
Fall Protection and Safety

A. It shall be the Contractor’s responsibility to oversee and coordinate the means 
and methods to complete the scope of work in a safe manner that adheres to all 
local, state, and federal laws governing workers safety.



 
AD - 2 Item C-10
Gazebos

A. The painting/staining of the gazebos shall not be included within this Contract.





END OF ADDENDUM No. TWO


